






























































City of Newport — Sewer Rehabilitation

As-Builts: At the end of the project we will receive the contractor’s as-built information and will prepare
record drawings. Total manhours = 22.

Task 4— Reimbursables — This task will cover direct reimbursable expenses anticipated for the project. These
include travel (mileage) and per diem costs, reproduction and office expenses, and other reimbursable
costs.

Part B: Work Not Included

Our work will NOT include any item not expressly stated above.

Field survey and creation of technical design plans (plan/profile sheets)

Gathering of existing field information and conditions (e.g. pipeline inverts will be provided by the City)
Detailed environmental work - environmental clearances of any nature and involvement/communication
with DEQ

5. Viewing of TV videos. Spot repair locations and service lateral connections will be as directed by the City
or via the video log.
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Part C: Project Fee Proposal

CW will invoice the City on a monthly basis. Fees for services under this Agreement shall be based on time and
materials and pursuant to the 2020 Rate Schedule attached hereto. The proposed engineering fee is shown
below:

Task Summary of Proposed Engineering Budget: Budgst |
1 Administration and Project Management $2,130.00
2 Plans, Specifications, and Bidding Contract Documents $21,398.00
3  Construction Contract Support $20,132.00
4 Reimbursables $400.00

Total Proposed Budget $44,060.00]

The estimated fee breakdown provided is considered a not-to-exceed maximum for the scope of work described.
Civil West reserves the right to alter distribution of compensation between individual phases/tasks of the work
noted herein to be consistent with services actually rendered but shall not exceed the total estimated proposed
budget compensation amount unless approved in writing by owner. If, additional support is required beyond
these allowances, we will coordinate with the City on an amendment to the agreement.

Part D: Project Schedule

Below is a preliminary project schedule.

1. Notice to proceed.......cmmmaimainsaiisainsine March 2020

2. Kickoff meeting / City provide maps and field information .......... March/April 2020

3. 75% design submittal for comments (plans/contract docs).......... April 2020

4. Final plans submitted for approval for bid to begin ...................... May 2020

5. Bith Phase .o mivismaiimnsisieis s s ivissisisiviise s s June 2020

6. Contractor notice to proceed issued ............coocoereieienccicninnenes July 2020

7. Estimated contract length for project ........cccvverveceneneciniinnienne ~90 days (assumed)

8. Project completion estimated .........ccccvviienienienirncennecrniecenennes November/December 2020
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City of Newport — Sewer Rehabilitation

We are grateful for this opportunity to provide these services to the City. Please let me know if you have any
questions or if you wish to see any alterations to our proposed approach. If this proposed approach is acceptable,
please sign below and return a copy to our office for our records.

Sincerely,

IH

Keven T. Shreeve, PE
North Coast Regional Manager

Authorized Representative Signature Accepting Scope of Services Date
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AUTHORIZATION FOR
AGREEMENTS, MOUs, OR
OTHER DOCUMENTS OBLIGATING
THE CITY

All contracts, agreements, grant agreements, memoranda of understanding, or any document
obligating the city (with the exception of purchase orders), requires the completion of this
form. The City Manager will sign these documents after all other required information and
signatures are obtained.

Document: Professional Services Agreement - 2020 Sanitary Sewer Restoration Project
Date: 3/9/20

Statement of Purpose: Engineering agreement with Civil West Engineering for design services
on our 2020 Sanitary Sewer Restoration Project.
&'

Department Head Signature:

Remarks, if any:

City Attorney Review and Signature: Date:

Other Signatures as Requested by the City Attorney:

Name/Position
Date:

Signature
Budget Confirmed: Yes ‘,( No w] N/A O

Certificate of Insurance Attached: Yes o No ;s\ N/A o

City Council Approval Needed: Yes o No w Date:

After all the above requested information is complete and signatures obtained, return this form,
along with the original document to the City Manager for signature. No documents should be
executed prior to the City M%r's approval as evidenced by signature of this document.

City Manager Signature: Date:

Once all signatures and certificates of insurance have been obtained, return this document, along
with the original, fully-executed agreement, MOU, or other document to the City Recorder. A copy
of grant agreement and all project funding documents, must be forwarded to the Finance
Department for tracking and audit purposes.

1, "..-:i‘ ~ i :Iz-"\ = | =
City Recorder Signature: /i/ "MM&A}& Date: ;‘;ﬂi‘ /_ii),;iz’,?
o _
Date posted on website: i‘f A 7" = O

Sign-Off Sheet for Documents Obligating the City - Rev. 1/18



